



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		2.00	0.66	1.32	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		2.00	0.66	1.32	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		1.00	0.66	0.66	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		1.00	0.66	0.66	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		3.00	0.66	1.98	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		2.00	0.66	1.32	
00000000010000386	CLIP_STATIC,INSULTR DISTRBTN,5/8 IN DIA		1.00	0.66	0.66	
00000000010001378	INSULATOR_STRAIN,GUY,30 IN LG,FBGLAS 24		1.00	15.46	15.46	
00000000010001378	INSULATOR_STRAIN,GUY,30 IN LG,FBGLAS 24		1.00	15.46	15.46	
00000000010001378	INSULATOR_STRAIN,GUY,30 IN LG,FBGLAS 24		1.00	15.46	15.46	
00000000010001378	INSULATOR_STRAIN,GUY,30 IN LG,FBGLAS 24		1.00	15.46	15.46	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001787	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
000000000100017871	CONNECTOR_CABLE,TAP,BRNZ,CU,NO. 2		1.00	0.92	0.92	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		3.00	0.17	0.51	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		1.00	0.17	0.17	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		4.00	0.17	0.68	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH		2.00	0.17	0.34	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description	Quantity	Unit Cost	Line Cost		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	3.00	0.17	0.51		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	1.00	0.17	0.17		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	4.00	0.17	0.68		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001832	WASHER_FLAT,5/8 IN ID,1-3/4 IN OD,WROUGH	2.00	0.17	0.34		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		
00000000010001934	STRAP_GROUND,GALV STL	4.00	1.90	7.60		



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010001934:	STRAP_GROUND,GALV STL		4.00	1.90	7.60	
00000000010001934:	STRAP_GROUND,GALV STL		4.00	1.90	7.60	
00000000010001934:	STRAP_GROUND,GALV STL		4.00	1.90	7.60	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002071:	ROD_GROUND,5/8 IN DIA,CRBN STL,8 FT LG		2.00	10.37	20.74	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	
00000000010002075:	WIRE_TIE,NO. 4,ALUM,132 IN LG		1.00	1.58	1.58	

CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description	Quantity	Unit Cost	Line Cost		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002389	BOLT_MACHINE,5/8 IN DIA,11 TPI,12 IN LG,	2.00	1.10	2.20		
00000000010002499	TIE_CABLE,NYLON ,0.30 IN WD,15.1 IN LG,3	4.00	0.20	0.80		
00000000010002499	TIE_CABLE,NYLON ,0.30 IN WD,15.1 IN LG,3	2.00	0.20	0.40		
00000000010002499	TIE_CABLE,NYLON ,0.30 IN WD,15.1 IN LG,3	2.00	0.20	0.40		
00000000010002499	TIE_CABLE,NYLON ,0.30 IN WD,15.1 IN LG,3	4.00	0.20	0.80		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	3.00	2.70	8.10		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description	Quantity	Unit Cost	Line Cost		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	4.00	2.70	10.80		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	4.00	2.70	10.80		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	1.00	2.70	2.70		
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT	2.00	2.70	5.40		



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		1.00	2.70	2.70	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		4.00	2.70	10.80	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		1.00	2.70	2.70	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		3.00	2.70	8.10	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		1.00	2.70	2.70	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		2.00	2.70	5.40	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		1.00	2.70	2.70	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		2.00	2.70	5.40	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		2.00	2.70	5.40	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		2.00	2.70	5.40	
00000000010002604	WASHER_CURVED,3 IN X 3 IN,MALLEABLE/DUCT		2.00	2.70	5.40	
00000000010002713	STUD_INSULATOR,3/4 IN DIA X 7 IN LG,GALV		2.00	3.79	7.58	
00000000010002713	STUD_INSULATOR,3/4 IN DIA X 7 IN LG,GALV		2.00	3.79	7.58	
00000000010002713	STUD_INSULATOR,3/4 IN DIA X 7 IN LG,GALV		2.00	3.79	7.58	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003266	BOLT_MACHINE,5/8 IN DIA,11 TPI,10 IN LG,		1.00	1.49	1.49	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003398	SCREW_LAG,1/2 IN DIA,4 IN LG,HOT DIP GAL		1.00	0.38	0.38	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		2.00	3.24	6.48	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		3.00	3.24	9.72	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		3.00	3.24	9.72	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		1.00	3.24	3.24	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		1.00	3.24	3.24	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		1.00	3.24	3.24	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		1.00	3.24	3.24	
00000000010003450	BOLT_EYE,5/8 IN DIA,11 TPI,12 IN LG,GALV		2.00	3.24	6.48	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
000000000100035871	ANCHOR_SCREW,TD, HELIX SHAFT ASSY,8-10 I		1.00	60.69	60.69	
000000000100035871	ANCHOR_SCREW,TD, HELIX SHAFT ASSY,8-10 I		1.00	60.69	60.69	
000000000100035871	ANCHOR_SCREW,TD, HELIX SHAFT ASSY,8-10 I		1.00	60.69	60.69	
000000000100035871	ANCHOR_SCREW,TD, HELIX SHAFT ASSY,8-10 I		1.00	60.69	60.69	
000000000100036711	NUT_EYE,5/8 IN,GALV STL		2.00	1.48	2.96	
000000000100036711	NUT_EYE,5/8 IN,GALV STL		2.00	1.48	2.96	
000000000100036711	NUT_EYE,5/8 IN,GALV STL		2.00	1.48	2.96	
00000000010003965:	ADAPTER_PIPE,GUY,18 IN LG,GALV STL		1.00	40.48	40.48	
00000000010003965:	ADAPTER_PIPE,GUY,18 IN LG,GALV STL		1.00	40.48	40.48	
00000000010003965:	ADAPTER_PIPE,GUY,18 IN LG,GALV STL		1.00	40.48	40.48	
00000000010003965:	ADAPTER_PIPE,GUY,18 IN LG,GALV STL		1.00	40.48	40.48	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		2.00	0.17	0.34	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		2.00	0.17	0.34	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		2.00	0.17	0.34	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	

CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		2.00	0.17	0.34	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010003966:	WASHER_LOCKING,DBL COIL,5/8 IN,GALV STL		1.00	0.17	0.17	
00000000010004224:	POLE_WOOD, PINE, 55FT, CL 1		1.00	1033.76	1033.76	
00000000010004224:	POLE_WOOD, PINE, 55FT, CL 1		1.00	1033.76	1033.76	
00000000010004224:	POLE_WOOD, PINE, 60FT, CL 1		1.00	1372.77	1372.77	
00000000010004315:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,2		1.00	3.04	3.04	
00000000010004315:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,2		1.00	3.04	3.04	
00000000010004315:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,2		2.00	3.04	6.08	
00000000010004315:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,2		2.00	3.04	6.08	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		2.00	94.28	188.56	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010004353:	INSULATOR_ELECT,CLAMP TOP,28KV,POLYMER,I		1.00	94.28	94.28	
00000000010004599:	ARRESTER_SURGE,DISTRBTN,POLYMER,METL OXI		1.00	55.54	55.54	
00000000010004599:	ARRESTER_SURGE,DISTRBTN,POLYMER,METL OXI		1.00	55.54	55.54	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010004842:	CABLE_BARE,GRND,2 AWG,CU,SOLID,5000 FT L		65.00	0.74	48.10	
00000000010005085:	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085:	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085:	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085:	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085:	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005085	CLAMP_CABLE,MALLEABLE DI OR MI,0.16 IN-0		1.00	4.33	4.33	
00000000010005135	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		3.00	10.23	30.69	
00000000010005135	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		1.00	10.23	10.23	
00000000010005135	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		1.00	10.23	10.23	

CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010005135:	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		1.00	10.23	10.23	
00000000010005135:	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		1.00	10.23	10.23	
00000000010005135:	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		1.00	10.23	10.23	
00000000010005135:	INSULATOR_STRAIN,CONDUCTOR DEADEND,25 IN		3.00	10.23	30.69	
00000000010005258:	WASHER_SQUARE,2-1/4 IN X 2-1/4 IN,3/16 I		4.00	0.23	0.92	
00000000010005258:	WASHER_SQUARE,2-1/4 IN X 2-1/4 IN,3/16 I		2.00	0.23	0.46	
00000000010005258:	WASHER_SQUARE,2-1/4 IN X 2-1/4 IN,3/16 I		4.00	0.23	0.92	
00000000010005258:	WASHER_SQUARE,2-1/4 IN X 2-1/4 IN,3/16 I		4.00	0.23	0.92	
00000000010005258:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM,477K		6.00	12.74	76.44	
00000000010005258:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM,477K		6.00	12.74	76.44	
00000000010005258:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM,477K		6.00	12.74	76.44	
00000000010005258:	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM,477K		6.00	12.74	76.44	
00000000010005648:	CABLE_BARE,1/0 AWG,CU,7 STRAND,ASTM B8/A		2456.00	1.42	3487.52	
00000000010005767:	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,3-1		1.00	34.73	34.73	
00000000010005767:	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,3-1		1.00	34.73	34.73	
00000000010005767:	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,3-1		1.00	34.73	34.73	
00000000010005767:	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,3-1		1.00	34.73	34.73	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		3.00	16.56	49.68	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		3.00	16.56	49.68	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		1.00	16.56	16.56	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		1.00	16.56	16.56	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		1.00	16.56	16.56	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		6.00	16.56	99.36	
00000000010005855:	CLAMP_DEADEND,STRGHT LINE,ALUM ALLOY,ACS		6.00	16.56	99.36	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006266:	BOLT_MACHINE,5/8 IN DIA,11 TPI,14 IN LG,		1.00	2.29	2.29	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285:	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		2.00	3.23	6.46	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010006285	STUD_INSULATOR,3/4 IN DIA X 1-3/4 IN LG,		1.00	3.23	3.23	
00000000010007026	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,5 F		1.00	44.95	44.95	
00000000010007026	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,5 F		1.00	44.95	44.95	
00000000010007026	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,5 F		1.00	44.95	44.95	
00000000010007026	ROD_ANCHOR,EXT,1-1/2 IN DIA,GALV STL,5 F		1.00	44.95	44.95	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		3.00	15.28	45.84	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		3.00	15.28	45.84	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007359	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010007359:	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	
00000000010007359:	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		2.00	15.28	30.56	
00000000010007359:	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007359:	INSULATOR_SUSP,DEADEND,12-3/4(+1/4) IN,		1.00	15.28	15.28	
00000000010007449:	DEADEND_PREFORMED,GUY GRIP,38 IN LG,STL,		4.00	4.24	16.96	
00000000010007449:	DEADEND_PREFORMED,GUY GRIP,38 IN LG,STL,		4.00	4.24	16.96	
00000000010007449:	DEADEND_PREFORMED,GUY GRIP,38 IN LG,STL,		4.00	4.24	16.96	
00000000010007449:	DEADEND_PREFORMED,GUY GRIP,38 IN LG,STL,		4.00	4.24	16.96	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007451:	TIE_CABLE,NYLON ,3/32 IN WD,5-1/4 IN LG,		2.00	0.03	0.06	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007460:	ROD_ARMOR,ALUM ALLOY,56 IN LG,ACSR,3/0,6		1.00	6.49	6.49	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007541:	GUARD_PROTCT,GRND WIRE MOLDING,1 IN WD,D		3.00	2.27	6.81	
00000000010007666:	BRACKET_MNTNG,NEMA,ARSTR,3/8 IN X 1-3/4		1.00	21.70	21.70	
00000000010007666:	BRACKET_MNTNG,NEMA,ARSTR,3/8 IN X 1-3/4		1.00	21.70	21.70	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008811:	BRACKET_MNTNG,SHEILD WIRE,MALLEABLE/DUCT		1.00	7.91	7.91	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		2.00	0.10	0.20	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		1.00	0.10	0.10	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		1.00	0.10	0.10	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		1.00	0.10	0.10	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		4.00	0.10	0.40	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		3.00	0.10	0.30	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		4.00	0.10	0.40	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		4.00	0.10	0.40	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		3.00	0.10	0.30	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		2.00	0.10	0.20	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		2.00	0.10	0.20	
00000000010008847:	WASHER_LOCKING,HELICAL,5/8 IN,GALV STL A		1.00	0.10	0.10	
00000000010009489:	DEADEND_PREFORMED,GRIP,10 IN LG,STL,ALUM		1.00	6.17	6.17	
00000000010009489:	DEADEND_PREFORMED,GRIP,10 IN LG,STL,ALUM		1.00	6.17	6.17	

CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010009489	DEADEND_PREFORMED,GRIP,10 IN LG,STL,ALUM		2.00	6.17	12.34	
00000000010009489	DEADEND_PREFORMED,GRIP,10 IN LG,STL,ALUM		2.00	6.17	12.34	
00000000010009539	CROSSARM_ASSY,DEADEND WITH CENTR BRKT,10		1.00	297.30	297.30	
00000000010009539	CROSSARM_ASSY,DEADEND WITH CENTR BRKT,10		2.00	297.30	594.60	
00000000010009539	CROSSARM_ASSY,DEADEND WITH CENTR BRKT,10		2.00	297.30	594.60	
00000000010009539	CROSSARM_ASSY,DEADEND WITH CENTR BRKT,10		2.00	297.30	594.60	
00000000010009586	INSULATOR_STRAIN,GUY,63 IN LG,FBRGLAS,CL		1.00	18.68	18.68	
00000000010009586	INSULATOR_STRAIN,GUY,63 IN LG,FBRGLAS,CL		1.00	18.68	18.68	
00000000010009586	INSULATOR_STRAIN,GUY,63 IN LG,FBRGLAS,CL		1.00	18.68	18.68	
00000000010009586	INSULATOR_STRAIN,GUY,63 IN LG,FBRGLAS,CL		1.00	18.68	18.68	
00000000010010048	CABLE_INSUL,XLPE,6 AWG,CU,SOLID,1 CONDUCT		5.00	0.87	4.35	
00000000010010048	CABLE_INSUL,XLPE,6 AWG,CU,SOLID,1 CONDUCT		5.00	0.87	4.35	
00000000010010126	WASHER_SQUARE,7/8 IN ID,3 IN X 3 IN,3/16		2.00	0.75	1.50	
00000000010010126	WASHER_SQUARE,7/8 IN ID,3 IN X 3 IN,3/16		2.00	0.75	1.50	
00000000010010126	WASHER_SQUARE,7/8 IN ID,3 IN X 3 IN,3/16		2.00	0.75	1.50	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010175:	STAPLE_FASTENER,0.148 IN DIA X 1-1/2 INL		1.00	3.98	3.98	
00000000010010297:	THIMBLE_WIRE_ROPE,5/8 IN DIA,GALV STL,1		1.00	2.31	2.31	
00000000010010297:	THIMBLE_WIRE_ROPE,5/8 IN DIA,GALV STL,1		2.00	2.31	4.62	
00000000010010297:	THIMBLE_WIRE_ROPE,5/8 IN DIA,GALV STL,1		1.00	2.31	2.31	
00000000010010297:	THIMBLE_WIRE_ROPE,5/8 IN DIA,GALV STL,1		2.00	2.31	4.62	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010364:	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010010364	SUPPORT_WIRE,DWNLEAD,18 IN,FBRGLAS ROD,5		1.00	11.72	11.72	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010715	POLE_WOOD, PINE, 55FT, CL 3		1.00	705.43	705.43	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010010838	CONNECTOR_CABLE,WDGE,ALUM,ACSR/ALUM/CU,6		1.00	3.04	3.04	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		1.00	0.21	0.21	
00000000010011022	WASHER_SQUARE,9/16 IN ID,2 IN X 2 IN,1/8		2.00	0.21	0.42	
00000000010011593	CABLE_BARE,636KCMIL,ALUM,37 STRAND,6200		24.00	1.09	26.16	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		24.00	1.09	26.16	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		2456.00	1.09	2677.04	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		24.00	1.09	26.16	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		2456.00	1.09	2677.04	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		24.00	1.09	26.16	
00000000010011593	CABLE_BARE,636KCML,ALUM,37 STRAND,6200		2456.00	1.09	2677.04	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		2.00	35.03	70.06	
00000000010030115:	BRACKET_MNTNG,STND OFF,LINE POST INSULTR		1.00	35.03	35.03	
00000000010031796:	CONNECTOR_OVERHEAD,HOT LINE,NO. 6-4/0,0.		1.00	8.13	8.13	
00000000010031796:	CONNECTOR_OVERHEAD,HOT LINE,NO. 6-4/0,0.		1.00	8.13	8.13	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010031927:	CONNECTOR_CABLE,GRNDING,CU,NO. 6-2/0		2.00	8.05	16.10	
00000000010032166:	ATTACHMENT_MNTNG,GUY, NO CLEATS,4 IN,DUC		1.00	21.07	21.07	
00000000010032166:	ATTACHMENT_MNTNG,GUY, NO CLEATS,4 IN,DUC		1.00	21.07	21.07	



CUE Estimate - Material Summary

Estimate Version: 1

Estimate Request: 1602210

Request Type: JOB

Work Site: 2199

Master WO: 73305080

CWO New Jacob Lead

Estimate Version: 1

Sent from GIS 2/2/2026 9:38 AM

Estimate Type: DESIGN

Estimated On: 2/2/26 9:43:20 AM

By: 00164061

Storeroom:	JSTK	JOB STOCK	WO/Task:	73305080	/	90
Item	Item Description		Quantity	Unit Cost	Line Cost	
00000000010032166:	ATTACHMENT_MNTNG,GUY, NO CLEATS,4 IN,DUC		1.00	21.07	21.07	
00000000010032166:	ATTACHMENT_MNTNG,GUY, NO CLEATS,4 IN,DUC		1.00	21.07	21.07	
00000000010032990`	ROPE_WIRE,EHS,7/16 IN DIA,20800 LB		40.00	0.84	33.60	
00000000010032990`	ROPE_WIRE,EHS,7/16 IN DIA,20800 LB		40.00	0.84	33.60	
00000000010032990`	ROPE_WIRE,EHS,7/16 IN DIA,20800 LB		40.00	0.84	33.60	
00000000010032990`	ROPE_WIRE,EHS,7/16 IN DIA,20800 LB		40.00	0.84	33.60	
Total for Direct Purchases:						36177.10